


NORTH BEACH WATER DISTRICT
PACIFIC COUNTY WASHINGTON



CONTRACT PROVISIONS

for

WATER SUPPLY AND TREATMENT PROJECT

**THIS PROJECT IS FUNDED IN PART BY
DRINKING WATER STATE REVOLVING FUND**

**G&O #13224.02
DECEMBER 2015**



Gray & Osborne, Inc.
CONSULTING ENGINEERS

NORTH BEACH WATER DISTRICT

PACIFIC COUNTY **WASHINGTON**



CONTRACT PROVISIONS

for

WATER SUPPLY AND TREATMENT PROJECT

**THIS PROJECT IS FUNDED IN PART BY
DRINKING WATER STATE REVOLVING FUND**



**G&O #13224.02
DECEMBER 2015**



Gray & Osborne, Inc.
CONSULTING ENGINEERS

CALL FOR BIDS

NORTH BEACH WATER DISTRICT

WATER SUPPLY AND TREATMENT PROJECT ENGINEER'S ESTIMATE: SCHEDULE A: \$1,040,000 SCHEDULE B: \$ 591,000

Sealed Proposals will be received by the undersigned at the North Beach Water District, 25902 Vernon Avenue, Ocean Park, Washington 98640, up to 1:00 p.m.; local time on Thursday, January 14, 2016, for furnishing the necessary labor, materials, equipment, tools, and guarantees thereof to construct the Water Supply and Treatment Project.

Schedule A – South Wellfield Improvements

Equip three wells with submersible pumps, flow meters, piping, valves, and controls. Install approximately 600 lf of 8-inch-diameter water pipe. Complete site improvements including fencing. Construct a carbon filter treatment system including chemical feed systems. Modify an existing building including HVAC improvements. Complete electrical, telemetry, and control modifications.

Schedule B – North Wellfield Improvements

Construct a new backwash basin. Complete site piping improvements. Complete site improvements including fencing. Relocate existing filters in an existing building. Install a new chemical feed system. Modify an existing building including HVAC improvements. Complete electrical, telemetry, and control modifications.

The Work shall be substantially complete within 140 working days after the commencement date stated in the Notice to Proceed. All bidding and construction is to be performed in compliance with the Contract Provisions and Contract Plans for this project and any addenda issued thereto that are on file at the office of the North Beach Water District, Ocean Park, Washington.

The Proposals will be publicly opened and read aloud shortly after the time and date stated above. Proposals are to be submitted only on the form provided with the Contract Provisions. All Proposals must be accompanied by a certified check, cashiers check, money order, or bid bond payable to the "North Beach Water District" and in an amount of not less than five percent (5%) of the total amount bid.

Contract Provisions and Contract Plans may be *examined* at the office of the North Beach Water District, local plan centers in the project area, or the office of the Project Engineer, Gray & Osborne, Inc. Licensed Contractors and Material Suppliers may obtain a copy of the Contract Provisions and Contract Plans, free of charge, in electronic format (PDF on compact disk(s)) along with registration as a planholder *only* at the *Seattle* office of the Project Engineer, Gray & Osborne, Inc., 701 Dexter Avenue North, Suite

200, Seattle, WA 98109, (206) 284-0860. Request for Contract Provisions and Plans may be faxed ((206) 283-3206) or emailed (grayosborne@g-o.com). Request must include company name, physical address, phone and fax numbers, and email address. Registration as a planholder **is required** to obtain Contract Addenda. Contract questions shall be directed only to the office of the Project Engineer.

A prebid conference is scheduled for Wednesday, December 16, 2015. The conference will begin at the North Beach Water District office 25902 Vernon Avenue, Ocean Park, Washington at 11:00 a.m. (local time). Any other site visits shall be limited to 8:00 a.m. to 5:00 p.m., Monday through Friday, and shall be coordinated through Mr. Bill Neal, of the North Beach Water District, by calling (360) 665-4144, at least 24 hours in advance of the visit. No unauthorized visits or unscheduled visits will be allowed.

All Work on this Project will be subject to the higher of the prevailing state or federal wage rates.

The North Beach Water District is an Equal Opportunity and Affirmative Action Employer. Small, Minority and Women-owned firms are encouraged to submit bids.

Financing of the Project has been provided by North Beach Water District, Washington and Drinking Water State Revolving Fund Program with federal funds from the Environmental Protection Agency. All Contractors and subcontractors must comply with the DWSRF program requirements and provisions. The North Beach Water District expressly reserves the right to reject any or all Proposals and to waive minor irregularities or informalities and to Award the Project to the lowest responsive, responsible bidder as it best serves the interests of the North Beach Water District.

(Signed)

BILL NEAL
DISTRICT MANAGER

CONTRACT PROVISIONS
TABLE OF CONTENTS
NORTH BEACH WATER DISTRICT
WATER SUPPLY AND TREATMENT PROJECT

PAGE NO.

CALL FOR BIDS

PART 1. BID DOCUMENTS

BIDDER'S CHECKLIST	BC-1
PROPOSAL	P-1 – P-11
PROPOSAL BOND	PB-1
ATTACHMENT 3 CERTIFICATION OF NONSEGREGATED FACILITIES	
ATTACHMENT 6 EPA FORM 6100-3-DBE PROGRAM	
SUBCONTRACTOR PERFORMANCE FORM	
ATTACHMENT 7 EPA FORM 6100-4-DBE PROGRAM	
SUBCONTRACTOR UTILIZATION FORM	
BIDDER'S LIST	BL-1

PART 2. AGREEMENT AND BONDS

AGREEMENT	A-1 – A-3
PERFORMANCE BOND	B-1
PUBLIC WORKS PAYMENT BOND	B-2

PART 3. GENERAL CONDITIONS

PART 4. TECHNICAL SPECIFICATIONS

PART 5. WAGE RATES

WASHINGTON STATE PREVAILING WAGE RATES	
FEDERAL WAGE RATES	

PART 6. APPENDIX

Appendix A – Washington State Department of Commerce	
DWSRF Specifications Insert	
Attachment 1 – Wage Rate Requirements for Subrecipients	
Attachment 2 – Federal and State Wage Rate Determinations	
Attachment 3 – Certification of Nonsegregated Facilities	
Attachment 4 – Notice to Labor Unions or Other Organization of	
Workers: Non-Discrimination in Employment	

- Attachment 5 – EPA Form 6100-2-DBE Program Subcontractor Participation Form
- Attachment 6 – EPA Form 6100-3-DBE Program Subcontractor Performance Form
- Attachment 7 – EPA Form 6100-4-DBE Program Subcontractor Utilization Form
- Attachment 8 – Cowlitz Indian Tribe Inadvertent Discovery Language

PART 1
BID DOCUMENTS

BIDDER'S CHECKLIST

1. REQUIRED FORMS

The Bidder shall submit the following forms, which must be executed in full and submitted with the Proposal.

- a. Proposal (including Statement of Bidder's Qualifications) (Pages P-1 - P-11)
- b. Bid Deposit or Proposal Bond (PB-1)
- c. Attachment 3 Certification of Nonsegregated Facilities
- d. Attachment 6 EPA Form 6100-3-DBE Program Subcontractor Performance Form
- e. Attachment 7 EPA Form 6100-4-DBE Program Subcontractor Utilization Form
- f. Bidder's List (BL-1)

2. AGREEMENT FORMS

The following forms (a., b., and c.) are to be executed and the following Certificates of Insurance (d. and e.) are to be provided after the Contract is awarded and prior to Notice to Proceed.

- a. Agreement (Pages A-1 - A-3)
- b. Performance Bond (Page B-1)
- c. Public Works Payment Bond (Page B-2)
- d. Certificate of Insurance
- e. Certificate of Builder's Risk Insurance

WATER SUPPLY AND TREATMENT PROJECT

PROPOSAL

North Beach Water District
25902 Vernon Avenue
Ocean Park, Washington 98640

The undersigned has examined the Work site(s), local conditions, the Contract, and all applicable laws and regulations covering the Work. The following unit and lump sum prices are tendered as an offer to perform the Work in accordance with all of the requirements set forth in the Contract and all applicable laws and regulations.

As required by the Contract, a certified check, bank draft, cashier's check or Proposal bond made payable to the Owner is attached hereto. If this Proposal is accepted and the undersigned fail(s) or refuse(s) to enter into a contract and furnish the required performance bond, labor and material payment bond, special guarantee bonds (if required), required insurance and all other required documentation, the undersigned will forfeit to the Owner an amount equal to five percent of the amount bid.

After the date and hour set for submitting the Proposals, no bidder may withdraw its Proposal, unless the Award of the contract is delayed for a period exceeding 60 consecutive calendar days.

The undersigned agrees that in the event it is Awarded the contract for the Work, it shall employ only Contractors and Subcontractors that are duly licensed by the State of Washington and remain so at all times they are in any way involved with the Work.

The undersigned agrees that the Owner reserves the right to reject any or all Proposals and to waive any minor irregularities and informalities in any Proposal.

The undersigned agrees that the Owner reserves the right to Award the Contract to the lowest responsible, responsive bidder whose Proposal is in the best interest of the Owner. The Owner will determine at the time of Award of the Contract which Additives, if any, will be included in the Contract.

PROPOSAL - Continued

SCHEDULE A: SOUTH WELLFIELD IMPROVEMENTS

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	Mobilization and Demobilization	1 LS	\$ <u>150,000.00</u>	\$ <u>150,000.00</u>
2.	Minor Changes	1 CALC	\$10,000.00	\$10,000.00
3.	Locate Existing Utilities	1 LS	\$ <u>6,500.00</u>	\$ <u>6,500.00</u>
4.	Trench Excavation Safety Systems	1 LS	\$ <u>350.00</u>	\$ <u>350.00</u>
5.	Sitework	1 LS	\$ <u>84,000.00</u>	\$ <u>84,000.00</u>
6.	Special Excavation of Unsuitable Materials	20 CY	\$ <u>40.00</u>	\$ <u>800.00</u>
7.	Erosion Control	1 LS	\$ <u>3,700.00</u>	\$ <u>3,700.00</u>
8.	Foundation Gravel	25 CY	\$ <u>58.00</u>	\$ <u>1,450.00</u>
9.	Gravel Borrow	100 TN	\$ <u>45.00</u>	\$ <u>4,500.00</u>
10.	Crushed Surfacing, Top Course	100 TN	\$ <u>50.00</u>	\$ <u>5,000.00</u>
11.	Crushed Surfacing, Base Course	300 TN	\$ <u>40.00</u>	\$ <u>12,000.00</u>
12.	Bank Run Gravel	110 TN	\$ <u>40.00</u>	\$ <u>4,400.00</u>
13.	Quarry Spalls	10 TN	\$ <u>110.00</u>	\$ <u>1,100.00</u>
14.	Restoration	1 LS	\$ <u>13,000.00</u>	\$ <u>13,000.00</u>
15.	Reinforced Concrete Slab	1 LS	\$ <u>25,000.00</u>	\$ <u>25,000.00</u>
16.	Treatment Building Modifications	1 LS	\$ <u>135,000.00</u>	\$ <u>135,000.00</u>
17.	Wiegardt Well No. 1 Pump	1 LS	\$ <u>15,000.00</u>	\$ <u>15,000.00</u>
18.	Wiegardt Well No. 2 Pump	1 LS	\$ <u>15,000.00</u>	\$ <u>15,000.00</u>
19.	Wiegardt Well No. 3 Pump	1 LS	\$ <u>15,000.00</u>	\$ <u>15,000.00</u>

PROPOSAL - Continued

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
20.	Carbon Filter Treatment System	1 LS	\$ <u>425,000.00</u>	\$ <u>425,000.00</u>
21.	Ferric Chloride Feed System	1 LS	\$ <u>60,000.00</u>	\$ <u>60,000.00</u>
22.	Potassium Permanganate Feed System	1 LS	\$ <u>90,000.00</u>	\$ <u>90,000.00</u>
23.	Piping, Valves and Appurtenances	1 LS	\$ <u>280,000.00</u>	\$ <u>280,000.00</u>
24.	Electrical, Telemetry, and Instrumentation	1 LS	\$ <u>200,000.00</u>	\$ <u>200,000.00</u>
Subtotal (Schedule A):			\$ <u>1,556,800.00</u>	
Washington State Sales Tax (7.8%):			\$ <u>121,430.40</u>	
TOTAL CONSTRUCTION COST (SCHEDULE A):			\$ <u>1,678,230.40</u>	

PROPOSAL - Continued

SCHEDULE B: NORTH WELLFIELD IMPROVEMENTS

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	Mobilization and Demobilization	1 LS	\$ <u>75,000.00</u>	\$ <u>75,000.00</u>
2.	Minor Changes	1 CALC	\$5,000.00	\$5,000.00
3.	Locate Existing Utilities	1 LS	\$ <u>4,000.00</u>	\$ <u>4,000.00</u>
4.	Trench Excavation Safety Systems	1 LS	\$ <u>1,500.00</u>	\$ <u>1,500.00</u>
5.	Sitework	1 LS	\$ <u>22,000.00</u>	\$ <u>22,000.00</u>
6.	Special Excavation of Unsuitable Materials	20 CY	\$ <u>40.00</u>	\$ <u>800.00</u>
7.	Erosion Control	1 LS	\$ <u>3,500.00</u>	\$ <u>3,500.00</u>
8.	Foundation Gravel	15 CY	\$ <u>58.00</u>	\$ <u>870.00</u>
9.	Gravel Borrow	100 TN	\$ <u>45.00</u>	\$ <u>4,500.00</u>
10.	Crushed Surfacing, Top Course	30 TN	\$ <u>50.00</u>	\$ <u>1,500.00</u>
11.	Crushed Surfacing, Base Course	50 TN	\$ <u>50.00</u>	\$ <u>2,500.00</u>
12.	Bank Run Gravel	100 TN	\$ <u>50.00</u>	\$ <u>5,000.00</u>
13.	Quarry Spalls	10 TN	\$ <u>110.00</u>	\$ <u>1,100.00</u>
14.	HMA Repair	20 TN	\$ <u>400.00</u>	\$ <u>8,000.00</u>
15.	Restoration	1 LS	\$ <u>23,000.00</u>	\$ <u>23,000.00</u>
16.	Treatment Building Modifications	1 LS	\$ <u>110,000.00</u>	\$ <u>110,000.00</u>
17.	Potassium Permanganate Feed System	1 LS	\$ <u>76,000.00</u>	\$ <u>76,000.00</u>
18.	Piping, Valves and Appurtenances	1 LS	\$ <u>110,000.00</u>	\$ <u>110,000.00</u>

PROPOSAL - Continued

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
19.	Electrical, Telemetry, and Instrumentation	1 LS	\$ <u>322,000.00</u>	\$ <u>322,000.00</u>
Subtotal (Schedule B):.....			\$ <u>7,776,270.00</u>	
Washington State Sales Tax (7.8%):.....			\$ <u>60,549.06</u>	
TOTAL CONSTRUCTION COST (SCHEDULE B):			\$ <u>836,819.06</u>	

ADDITIVE ITEM:

<u>NO.</u>	<u>ITEM</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	Bathroom and Lab	1 LS	\$ <u>42,000.00</u>	\$ <u>42,000.00</u>
Subtotal (Additive):.....			\$ <u>42,000.00</u>	
Washington State Sales Tax (7.8%):.....			\$ <u>3,276.00</u>	
TOTAL CONSTRUCTION COST (ADDITIVE):			\$ <u>45,276.00</u>	

BID SUMMARY

1. TOTAL CONSTRUCTION COST
(SCHEDULE A forwarded from page P-3):..... \$ 1,678,230.40
2. TOTAL CONSTRUCTION COST
(SCHEDULE B forwarded from page above): \$ 836,819.06
3. TOTAL CONSTRUCTION COST
(ADDITIVE forwarded from page above): \$ 45,276.00
4. TOTAL CONSTRUCTION COST
(SCHEDULES A, B, AND ADDITIVE) \$ 2,560,325.46

Note: A bid must be received on all items.

PROPOSAL - Continued

ALTERNATES TO BID ITEMS

Bidders shall use this page to submit proposals on any alternate types of equipment or materials that bidders recommend the Owner consider using. Contract Award will be made on the basis of equipment and materials that are specified. After Award, the Owner may consider any proposal alternates that, in the opinion of the Owner, will be equivalent to or better than the item specified and/or used as the basis of contract Award. The Owner shall have complete discretion on whether to use any alternates, and the Owner's decision shall not be subject to challenge.

BASE BID:

Alternate to Bid Item No.	Schedule	Item	Manufacturer	Amount Bid

ADDITIVE ITEM:

Alternate to Bid Item No.	Item	Manufacturer	Amount Bid

PROPOSAL - Continued

STATEMENT OF BIDDER'S QUALIFICATIONS

Name of Firm: Quigg Bros., Inc.

Address: PO Box 1707, Aberdeen, WA 98520

Telephone No. 360-533-1530 Fax No. 360-532-3449

Contact Person for this Project: Jack Ecklund

E-mail: jacke@quiggbros.com

Number of years the Contractor has been engaged in the construction business under the present firm name, as indicated above:

17 years

Gross dollar amount of work currently under contract: \$35 million

Gross dollar amount of contracts currently not completed: \$20 million

General character of work performed by firm: Heavy Civil Construction, Marine Construction

List of five major projects of a similar nature which have been completed by the Contractor within the last five years and the gross dollar amount of each project, together with the Owner's name and telephone number, and the Engineer's name:

Project Name	Amount	Owner	Phone	Engineer's Name
Percival Landing Major Rehabilitation	\$8,064,934	City of Olympia	360-570-5834	Anchor QEA
Cedar Street Improvements	\$646,772	City of South Bend	360-875-5571	
Commercial St Reconstruction	\$1,216,845	City of Raymond	360-942-4100	Lochner
Humptulips Hatchery - Stevens Creek Intake	\$1,127,673	WA State Dept. of Fish & Wildlife	360-902-8395	
Temporary Sludge Dewatering Piping	\$83,665	LOTT Clean Water Alliance	360-528-5718	

PROPOSAL - Continued

List five major pieces of equipment which are anticipated to be used on this project by the Contractor and note which items are owned by the Contractor and which are to be leased or rented from others:

See attached list of company owned equipment.

Bank Reference: Columbia Bank, 1102 Broadway Plaza, Tacoma WA, James Miller 253-305-1934

How many general superintendents or other responsible employees in a supervisory position do you have at this time, and how long have they been with the firm?

8; 10-35 Years

Identify who will be the general superintendent and/or project superintendent on this project. Also, list the number of years each person identified has been with firm.

Andrew Pratt, 8 Years

Have you changed bonding companies within the last three years? No

If so, why? N/A

Have you ever been a party to a lawsuit or an arbitration proceeding in any way relating to a construction project? No

Identify the proceeding and parties and describe the claims asserted by all parties. N/A

What was the disposition of the case? N/A

Do you have any outstanding payments due to the Department of Revenue? No

If yes, explain. N/A

Bidder agrees that the Owner shall have the right to obtain credit reports.

☒ Yes ☐ No

QUIGG BROS., INC. EQUIPMENT LIST

UPDATED AS OF 12/10/15

Processing Equipment		Model	Serial Number
01-311	CEC Rip Rap Sorter	D6x16	9551D
01-312	'07 Thunderbird Crusher	380LL6203	5
01-313	'08 Thunderbird Scalping Screen	6203FST	2609-08
01-314	Eagle Fine MTL's Screw		10610
01-315	'04 Pegson Jaw Crusher	26x44	650104BB
01-400	HIS Portable		
01-401	Thunderbird Screen	5x16 3D	10082-2
01-402	Wes Tec Conveyor	36" x 45'	WS310
01-403	Wes Tec Conveyor	30" x 50'	WS126
01-404	Wes Tec Conveyor	30" x 50'	WS127
01-405	Wes Tec Conveyor	30" x 50'	WS129
01-406	Wes Tec Conveyor	30" x 50'	WS132
01-407	Peerless Radial Stacker	42" x 100'	
01-408	'07 20 Yard Belt Feeder	20 Yard	
01-409	24' x 10' Transfer Conveyor		
01-410	'08 20 Yard Belt Feeder	4213BFH	EQU-01902
01-411	H/M Feeder		
01-412	30" x 15' Transfer Conveyor		
01-507	'07 Superior Conveyor	36 x 50	EQU-01871

Crawler Cranes

08-303	'66 American 40-Ton	599C	GS11450
08-304	'72 American 50-Ton	5299	GS16514
08-306	'64 Lima 85-Ton	1250	3427-10
09-324	'81 P&H 100-Ton	5100	51779
09-325	'77 P&H 150-Ton	5150R	43484
09-326	'70 Manitowoc 135-Ton	SC-135	395043
09-327	'82 P&H 100-Ton	5100	52140
09-328	'02 American/Terex 110 Ton	HC 110	AC3899
09-329	'79 American 125-Ton	9260	19436
09-330	'68 American 165 Ton	9299C	GS12732
09-331	'99 American 125 Ton	HC125	AC3747

Rough Terrain Cranes

11-101	'75 P&H Hydraulic 20-Ton	R200	37195
11-103	'76 P&H Hydraulic 20-Ton	R200	41989
11-104	'76 P&H Hydraulic 20-Ton	R200	41410
11-105	'86 P&H Hydraulic 22-Ton	Century122	53901
11-106	'81 P&H Hydraulic 40 Ton	Omega 40	50306

TruckCranes

11-300	'75 P&H Hydraulic 75-Ton	T750	41064
11-301	'77 P&H Conventional 90-Ton	T790	43982

Excavators

	Model	Serial Number
13-501	'06 JD50 Mini Excavator	JD50D FF050DX245314
13-502	'11 JD50 Mini Excavator	JD50D XEA0275613
13-504	'00 Case Backhoe	590SL JIG0285410
13-505	'97 Case Backhoe	580L JIG0235307
13-711	'99 Hitachi Excavator	EX550 LC-5 17HP-007210
13-713	'00 Hitachi Excavator	EX200 LC-5 AMD 300270
13-714	'01 Komatsu Excavator	PC228LC-3 20805
13-715	'04 Komatsu Excavator	PC308USLC-3 20068
13-716	'05 Hitachi Excavator	ZX370LC 34066
13-717	'06 Hitachi Excavator	ZX230LC FF00ARJ410244
13-718	'07 Komatsu Excavator	PC138USLC-8 21522
13-719	'05 Cat Excavator	325 CL CKBFE01623
13-720	'97 Komatsu Log Shovel	PC-300-HD-5 21528
13-722	'10 160 Komatsu Excavator	PC160LC-8 25013
13-723	'04 450 John Deere Excavator	450 C LC FF450CX091582
13-724	'14 JD 75 Mini Excavator	JD75G GHDJ015079
13-725	'14 JD135 Excavator	JD135G HEE400538

Forklifts

15-201	Hyster 4-Ton Forklift	H80XL	F005A04254M
15-202	Cat 4-Ton Forklift	V80E	37W08926
15-300	Clark 9-Ton Forklift	HY1425	CHY200
15-301	Hyster 10-Ton Forklift	H200HS	C007D01562E
15-302	Hyster 7-Ton Forklift: Lacey	H135XL	F006A3529K
15-303	'01 Taylor 15-Ton Forklift	THD300M	29542
15-400	'97 Skytrak 4-Ton Forklift	8042	TRK7078
15-401	'00 Skytrak 4-Ton Forklift	8042	11724
15-402	'00 Skytrak 4-Ton Forklift	8042	11926
15-403	'99 Skytrak 4-Ton Forklift	8042	9281
15-404	'00 Skytrak 5-Ton Forklift	10054	11914
15-405	'00 Skytrak 5-Ton Forklift	10054	12069
15-406	'05 Skytrak 4-Ton Forklift	8042	160013267
15-407	'07 Skytrak 5-Ton Forklift	10054	160029143
15-501	'06 Genie Manlift	S-40	54006-10933
15-502	'06 Genie Manlift	Z-45	Z452506-28997

Loaders

17-403	'13 JD Skid Steer	329D	CD237124
17-702	'96 Cat Loader	IT28F	3CL01842
18-037	'79 Cat Loader	980C	63X01600
18-097	'93 Cat Loader	970F	9JK00162
18-098	'98 Cat Loader	980G	9CM01441
18-303	'77 Cat Loader	966C	76J11109
18-304	'91 Komatsu Loader	WA500-1L	A20674
18-306	'95 JD Loader	544G	DW544D541544
18-307	'12 Cat Loader	980K	0W7K01144

Motor Graders

19-502	'84 Cat Grader	140G	72V08706
19-504	'05 140 Grader	140H	APM01993

Crawler Tractors

20-105	'95 Cat Dozer	D4CXL	6YL01101
20-107	'03 JD Dozer	JD700H	T0700HX924635
20-304	'05 JD Dozer w/Rippers	JD850J	T0850JX115425
20-305	'06 JD 650 Dozer	JD650J	T0650JX130489

Scrapers

22-150	'72 Cat Scraper	631C	67M04448
22-151	'72 Cat Scraper	631C	67M04301
22-152	'72 Cat Scraper	631C	67M04300

Crane Barges

25-501	Dredge Skookum		100 x 38 x 6
25-620	Hoiland Barge		75 x 24 x 3

QUIGG BROS., INC. EQUIPMENT LIST

UPDATED AS OF 12/10/15

				<u>Model</u>	<u>Serial Number</u>	<u>Model</u>	<u>Serial Number</u>
Work Barges				Tugs			
25-625	Water Driver Barge	55 x 28 x 3		27-104	Duetz		
26-701	Rendrag Float	40 x 10 x 5	R-1425	27-105	Boom Boat Lil' Joey		
26-702	Rendrag Float	40 x 10 x 5	R-1426	27-106	Boom Boat Lil' Abbi		
26-703	Rendrag Float	40 x 10 x 5	R-1428	27-107	Boom Boat Big Mike		
26-704	Rendrag Float	40 x 10 x 5	R-1430	27-902	Mary Margaret (85,000 Lbs)		266882
26-705	Rendrag Float	40 x 10 x 5	R-1444	27-904	Ironman (80,000 Lbs)	ST-3000	50 x 13
26-706	Rendrag Float	40 x 10 x 5	R-1447	27-907	Tug Betty		70' x 21' x 7.5'
26-707	Rendrag Float	20 x 10 x 5	R-234	27-908	Pat Quigg	35x14x5	1225584
26-708	Rendrag Float	20 x 10 x 5	R-235	27-909	Mike Quigg	61x22x10	
26-709	Rendrag Float	20 x 10 x 5	R-236				
26-710	Rendrag Float	20 x 10 x 5	R-237				
26-711	Rendrag Spudwell		R-6132	Work Boats & Trailers			
26-712	Poseidon Spudwell		PA-303	28-705	Sea Wolf	24 ft	
26-713	Rendrag Spudwell		R-6133	28-706	Tuffy		
26-714	Rendrag Spudwell		R-6134	28-707	Tug Mac Trailer	CUDCAB	
26-715	Rendrag FF	40x10x5	R-1423	28-708	Tuffy Trailer		25846
26-716	Rendrag FF	40x10x5	R-1424	28-709	Sea Wolf Trailer		
26-717	Rendrag FF	40x10x5	R-1429	28-710	Sea Monkey		
26-718	Rendrag FF	40x10x5	R-1445	28-711	Sea Monkey Trailer		AK35540
26-719	Rendrag FF	40x10x5	R-1446	28-712	Grizzly		14' x 7' x 2'6"
26-720	Rendrag FF	20x10x5	R-248	28-713	Bulldog		20' x 8'6" x 3'
26-721	Rendrag FF	20x10x5	R-50	28-714	Bobcat		22' x 8' x 3'
26-722	Posiden FF	40x10x7	PF7-125	28-715	Badger		14' x 6' x 2'6"
26-723	Posiden FF	40x10x7	PF7-131	28-716	Badger Trailer		
26-724	Posiden FF	40x10x7	PF7-146	28-717	Bobcat Trailer		
26-725	Posiden FF	40x10x7	PF7-164	28-719	'12 EZ Loader Boat Trailer		KA3CA003340
26-726	Posiden FF	40x10x7	PF7-165	28-720	'15 EZ Loader Boat Trailer		MSHXFA013950
26-727	Posiden FF	40x10x7	PF7-166	28-721	'92 Bay Liner	2359 FG92	BL3A66FGB292
26-728	Posiden FF	20x10x7	227-B019	28-722	'98 Shore Trailer (Bayliner)		224WA999337
26-729	Posiden FF	20x10x7	227-B020				
26-730	Posiden FF	20x10x7	227-B021				
26-731	Posiden FF	20x10x7	227-B022				
26-732	Posiden Ramp	20x10x7	PF7-RPF102R	Pile Driving Equipment			
26-733	Posiden Ramp	20x10x7	PF7-RPF104R	31-202	Vulcan #1 Pile Hammer	2241	GI1500
26-734	Posiden Ramp	20x10x7	227-AR02	31-203	Vulcan #1 Pile Hammer	150	17624
26-735	Posiden Ramp	20x10x7	227-AR04	32-104	APE 200 T Vibro Hammer	700	931229
26-736	Posiden FF	20x10x7	227B016	32-105	APE 700 Power Unit		#95
26-737	Posiden Ramp	20x10x7	227BR04	32-106	APE 150 T Vibro Hammer	V150T	2015081537
26-738	Spudwell		S-319	32-107	APE 375 Power Unit	P375	201509237
26-739	Spudwell		S-320				
26-740	Posiden FF	40x10x7	PF7-117RCT	Pile Leads			
26-741	Posiden FF	40x10x7	PF7-135QCT	35-100	8 1/4 x 20 Swing Leads		
26-742	Posiden FF	40x10x7	PF7-143QCT	35-103	8 x 21-1/2 Burnham Leads		
26-743	Posiden FF	40x10x7	PF7-145QCT	35-104	Wick Drain Leads		
26-803	Wishkah	120 x 40 x 7		35-105	Flying Leads		
26-804	Aberdeen	122 x 32 x 8.8		35-106	8 x 20 Fixed Leads		
26-806	Montesano	125 x 34 x 9		35-107	8 x 32 ICE Leads		
26-807	Muckmaster Work Barge #1	24 x 12 x 3		35-108	8 x 26 Swing Leads		
26-808	Muckmaster Work Barge #2	24 x 12 x 3		35-109	A & B Hydraulic Leads		
26-809	Hoquiam Work Barge #1	24 x 12 x 3		35-110	8 x 21 APE Leads (94 feet)		
26-810	Hoquiam Work Barge #2	24 x 12 x 3					
26-811	Hoquiam	110 x 31 x 7	1243467				
				Pile Accessories			
				36-500	Parallelogram Spotter		
				36-501	Telescopic Spotter		
				36-502	Kamb Telescopic Spotter		

QUIGG BROS., INC. EQUIPMENT LIST

UPDATED AS OF 12/10/15

Pickups		Model	Serial Number	Trucks		Model	Serial Number
51-197	'00 Ford: Gib Peterson	F150 4x4	YNB21907	53-518	'94 Kenworth Dump Truck	T800	619262
51-206	'00 Ford: Pressure Washer	F450	YEC39097	53-519	'94 Kenworth Dump Truck	T800	619263
51-209	'03 Ford: Shop	F150 4x4	3KB68459	53-522	'97 Kenworth Dump Truck	T800	739680
51-210	'03 Ford: Shop	F150 4x4	3KB68460	53-523	'97 Kenworth Dump Truck	T800	739681
51-212	'03 Ford: Shop	F250 4x4 D	3EC03326	53-524	'97 Kenworth Dump Truck	T800	739682
51-218	'05 Ford: Earl Williams	F250 4x4 D	5EB73110	53-525	'00 Kenworth Dump Truck	T800	864771
51-219	'05 Ford: Pat Prankard	F550 D	5EC29326	53-526	'00 Kenworth Dump Truck	T800	864772
51-220	'05 Ford: Weld Truck	F550 D	5EC29327	53-527	'00 Kenworth Tractor	T800	864773
51-221	'05 Ford: Kyle Raines	F550 D	3EC37855	53-528	'07 Kenworth Dump Truck	T800	212558
51-222	'07 Ford: Shop	F-150 4x4	7FA13290	53-529	'07 Kenworth Dump Truck	T800	212559
51-223	'07 Ford: Shop	F-150 4x4	7FA13291	53-530	'07 Kenworth Dump Truck	T800	211502
51-226	'07 Ford: Arnie Reynvaan	F-250 4x4 D	7EA68108	53-531	'07 Kenworth Dump Truck	T800	211503
51-227	'07 Ford: Lacey Yard	F-350 4x4 D	7EA68110	53-532	'07 Kenworth Dump Truck	T800	211504
51-228	'07 Ford: John Davis	F-350 4x4 D	7EA68111	54-200	International Lube Truck		4290
51-229	'07 Ford: Shop w/dump	F-550 D	7EB39829	54-202	'07 Kenworth Service Truck	T300	M205449
51-230	'07 Ford: Weld Shop	F-550 D	7EB39830	55-206	'00 Kenworth w/10-T Boom	W900	828238
51-232	'03 Ford: Flagging Trk	F-350 G	3EC61768	55-207	'07 Peterbilt w/18-T Boom	340	M732541
51-234	'08 Ford: Jim Hannah	F-150	8FA40140	55-400	'95 Kenworth Tractor	W900	8231GL
51-235	'08 Ford: Marine Crew	F-150	8FA40141	55-401	'07 Kenworth Tractor	T800	213684
51-236	'08 Ford: Shop	F-150	8FA40142	55-729	'99 Kenworth Tractor	T800	was 55-529 826283
51-237	'08 Ford: Eric Seely	F-150	8FA40143	55-732	'01 Kenworth Tractor	T800	was 55-532 882519
51-238	'08 Ford: Shop	F-250	8ED64014	56-102	'82 Ford Water Truck	LN8000	A33784
51-239	'08 Ford: Jeff Oien	F-250	8EC93825	56-105	'86 Ford Water Truck	LN8000	A19986
51-240	'08 Ford: Andrew Pratt	F-250	8EC93826	56-106	'02 Sterling Vac Truck	LTO	AJ86106
51-241	'08 Ford: George Williams	F-250	8EC97878				
51-243	'08 Ford: Mike Goulden	F-550	8EC93829				
51-244	'08 Ford: Ray Hughes	F-550	8EC93828				
51-245	'05 Ford: Jeff Oien	F-550	5EC18563				
51-246	'06 Chev: Company Use Only	6-1500	27751	Trailers			
51-247	'95 Ford: Crew Van	WWG	SBA40169	57-101	'73 Fruehauf		479009
51-249	'11 Ford: John Quigg	Expedition	EF32570	57-102	'76 Fruehauf		366616
51-251	'12 Ford: Frank Scherer	F-250	CEA44936	57-104	'69 Brown '40 Flatbed Trlr		91424C
51-252	'12 Ford: Jerry Ambrose	F-250	CEA44940	57-105	'81 Fruehauf 45' Flatbed Trlr		92814
51-253	'12 Ford: John Bergeson	F-250	CEA44937	57-106	'90 Trailmobile 47' Flatbed Trl		1123
51-254	'12 Ford: Erik Hegg	F-250	CEA44938	57-107	'85 Fruehauf 45' Flatbed Trlr		131005
51-255	'12 Ford: Scott Schoch	F-250	CEA44939	57-108	'96 Fontaine 48' Flatbed Trailer	48' x 102"	T1573732
51-256	'12 Ford: Peter Ewen	F-150	CKD06632	57-109	'96 Fontaine 48' Flatbed Trlr	48' x 102"	T1573765
51-257	'12 Ford: Matt Zepeda	F-150	CKD06633	57-110	'87 Great Dane 45' Flatbed Trl	GP 245	JM020501
51-258	'12 Ford: Kelley Ferguson	F-150	CKD06634	57-111	'99 JC 53' Flatbed		000072
51-259	'12 Ford: Jack Eckland	F-150	CKD15113	57-112	'04 Lodeking 53' Flatbed Trlr	LodeKing	1071305-F
51-260	'11 Ford: Crew Van	E-350	BDA67388	57-113	'99 JC 53' Flatbed Trl		XK000073
51-261	'06 Ford: Chuck Fairbairn	F-250	ECO8684	57-285	S/A Converter Dolly		
51-262	'04 Chevy: 272nd St.	1500	Z178405	57-286	'80 Trailmobile 27' Job Trailer	Trailmobile	27' x 96"
51-263	'10 Ford: Ron Patrick	F-150	AKE65157	57-287	'80 Trailmobile 27' Job Trailer	Trailmobile	27' x 96"
51-264	'06 Ford: Shop/Greg Hagara	F-150	KC20460	57-288	30' Alloy Job Site Trailer		860436
51-265	'11 Ford Crew Van	E-350	BDB08365	57-289	'71 Fruehauf 26' Job Trailer	Van	MEN242116
51-267	'03 Ford: Shop	Expedition	LB12629	57-300	'65 Fruehauf 40' - 53' Stretch		FWE218004
51-268	'14 Ford: Neil Quigg	F-150	EFB47888	57-301	'86 Aztec 48' - 70' Stretch		17488
51-269	'14 Ford: Mike Wallerstedt	F-250	EEB65024	57-302	'75 Fruehauf 43' Drop Deck	PBJ243	694604
51-270	'14 Ford: Randall Luellen	F-450	EEB30614	57-303	'89 General Jeep	DAJ607	8101
51-271	'15 Ford: Chris Swantek	F-550	FEB80370	57-304	'89 General 80-Ton Lowboy	TAM608	8102
51-272	'15 Ford Van: Lewis McClendon	Transit	FKA06783	57-305	'89 General Booster	DAB608	8103
51-273	'15 Ford: Kevin Cucchiara	F-250	FEC14031	57-306	'95 General S/A Frt. Booster	3AWBS	8002
51-274	'15 Ford: Larry Calkins	F-250	FEC36855	57-308	'00 General 55-Ton Lowboy	TAM-686	8005
51-275	'15 Ford: Dan Wolf	F-250	FEC46059	57-309	'97 Fruehauf 48' Drop Deck		040109
51-276	'15 Ford: Charlie Quigg	F-150	FFA06544	57-310	'00 Fontaine 48' Drop Deck		1588957
51-277	'16 Ford: Frank Scherer	F-250	TIGEB42452	57-311	'00 Fontaine 48' Drop Deck		1588975
51-278	'16 Ford: Jerry Ambrose	F-250	T7GEB42453				

QUIGG BROS., INC. EQUIPMENT LIST

UPDATED AS OF 12/10/15

				<u>Model</u>	<u>Serial Number</u>					<u>Model</u>	<u>Serial Number</u>
<u>Trailers (cont.)</u>						<u>Buckets</u>					
57-400	'01 Big Tex Trailer	8 x 16	E33115			72-105	Erie 1 1/2 Yard Clam				
57-801	'12 Big Tex Trailer	12OA - 18BK	C4326385			72-109	Yaun 2 1/2 Yard Clam				
57-802	'12 PJ Trailer (JD 50)	T6202-20	C1166825			72-112	Erie 1 Yard Clam				
57-803	'91 NW Utility Trlr	UTILITY TRL	001258			72-113	Williams 1 Yard Clam	HDS		8253	
57-804	'95 Freeway Trailer	10622	123474			72-114	Esco 2 Yard Clam			C5-2110	
57-805	Shop Built Trailer	Van				72-701	Coeurd-Alene Log Grapple	AGR-54-BI		1010-74	
57-806	'07 Top Notch	8 x 18	R506389			72-805	Owens 3 Yard Rehndl Clam	WR2			
57-807	'77 Trailmobile Trailer		S92499			72-807	Erie 2 Yard Rehndl Clam	SCX466			
57-808	'00 Utility Trailer: Patrick Q	FW824S				72-809	Owens 2 Yard Rehndl Clam			19677	
57-809	'02 D-CO Tilt Trailer	DC-30T	23011			72-810	McGinnes 3yd Rehandle				
57-810	'05 Olympic Tilt Trailer	OM-30 TDT-3	T997535			73-675	Erie 2 Yard Drag	ABIXE		37609	
57-811	'07 Smith Co. Side Dump	53	L476350			73-676	Pettibone 2 Cubic Yard Clan	49442			
57-812	'10 Load Trail Trailer	TV 823	A1069720			73-677	Henderx 3 1/2 Yard Drag Bucket			E3168-200	
57-813	'10 Interstate TRL	FB	WA000167								
57-814	'79 Stoughton Office/Van TRL	Van TRL	7928191								
57-815	'06 Trail King Equip. TRL	TK80HT	M072556								
58-100	'77 Trailco Trailer		770B167								
58-101	'76 Trailco Trailer		760B266								
58-102	'77 Trailco Trailer	FW816S									
58-103	'79 Trailco Trailer		790B140								
58-112	Office Trailer	ST 4405	688-121								
58-113	'95 evergreen Office Trailer		395-116								
58-114	'05 Mobil Office Trailer	10 x 40	05122								
58-115	'96 Nomad 28' Travel Trailer	2740	TD000604								
58-116	'07 Alladin Office Trailer	10x24	10188								
58-117	'06 NWBS Shop Office Trailer	12x56	6086								
67-003	'73 Beall Water Trailer	8000 GALLON	TS487373								
67-122	'97 Truckweld Trailer	PTERS-3	109440								
67-123	'97 Truckweld Trailer	PTERS-3	109450								
67-124	'97 Truckweld Trailer	PTERS-3	109460								
67-125	'00 Truckweld Trailer	TSSCPT-4	12458								
67-126	'00 Truckweld Trailer	TSSCPT-4	12457								
67-128	'04 Truckweld Trailer	PSBTT-17.5	04059								
67-129	'04 Truckweld Trailer	PSBBT-16.6	04060								
67-228	'07 Truckweld Trailer	1x3 Millen.	060032								
67-229	'07 Truckweld Trailer	1x3 Millen.	060033								
67-230	'07 Truckweld Trailer	1x3 Millen.	060034								
67-231	'07 Truckweld trailer	1x3 Millen.	060035								
67-232	'07 Truckweld Trailer	1x3 Millen.	060036								
67-859	'75 Clough Water Trailer	5400	1336								
67-868	'56 Fruehauf Pull Trailer	Pull Trailer	J22523								
67-869	'59 Fruehauf Pull Trailer		C40513								
67-870	'87 Pull Trailer	Pull Trailer	WA78116704								
67-872	'56 Pull Trailer	TW5574	DAL1043								
68-106	'74 TW Dump Trailer	TW5574	A5524								
68-107	'75 Fruehauf Hayrack		FRW593701								
68-108	'74 Steco Dump Trailer		722741429								
68-109	'91 Travi Dump Trailer		3M1247426								
</											

UPDATED AS OF 12/10/15

4:12 PM
1/11/2016

PROPOSAL - Continued

WORK COMPLETED BY CONTRACTOR

List the Work and the dollar amount thereof that the Contractor will complete with its forces, if awarded the contract.

Work to be Performed	Dollar Amount
Site Work and Piping	\$1,700,000

PROPOSED SUBCONTRACTORS (Per RCW 39.30.060)

For Proposals exceeding one million dollars, indicate who (either the Contractor submitting this bid or a subcontractor) will be completing the work for each of the three categories listed below. Information shall include their Washington State Department of Licensing Contractor's Registration No. This information shall be provided with the Proposal or within one hour after the published Proposal submittal time in accordance with RCW 39.30.060.

Work to be Performed	Subcontractor or Prime (Name and Registration Number)
Heating, Ventilation and Air Conditioning	Capital Heating & Cooling CAPITHC948N3
Plumbing	Belks Plumbing BELKSPC908P2
Electrical	Northeast Electric LLC NORTHEL957D4

PROPOSAL - Continued

ADDENDA RECEIVED

Addendum No.	Date Received	Name of Recipient
1	12/23/2015	Matthew Zepeda
2	1/8/16	Matthew Zepeda
3	1/12/16	Matthew Zepeda

NOTE: Bidder shall acknowledge receipt of all addenda. Bidder is responsible for verifying the actual number of addenda issued prior to submitting a Proposal.

Subject to any extensions of the Contract time granted under the Contract, the undersigned agrees to substantially complete the Work required under this Contract within 140 working days (the Substantial Completion Date) and to physically complete the Work required under this contract within 150 working days (the Physical Completion Date) from when Contract Time begins.

The undersigned has reviewed and fully understands the provisions in the Contract regarding liquidated damages and agrees that liquidated damages shall be \$1,000.00 per day for each and every working day beyond the Contract time allowed for substantial completion until the Substantial Completion Date is achieved and \$500.00 for each and every working day required beyond the Contract Time for physical completion until the Physical Completion Date is achieved.

The undersigned is in, and will remain in, full compliance with all Washington State Department of Licensing requirements for contractors, including but not limited to requirements for bond, proof of insurance and annual registration fee. The undersigned's Washington State:

Dept. of Labor and Industries Workman's Compensation Account No. is 096,612-00-7 ;
Dept. of Licensing Contractor's Registration No. is QUIGGBIO22RT ;
Unified Business Identifier Number is 144-002-313 ;
Excise Tax Registration Number is 144-002-313 ; and
Employment Security Account Number is 18177400 .

The undersigned has reviewed all insurance requirements contained in the Contract and has verified the availability of and the undersigned's eligibility for all required insurance. The undersigned verifies that the cost for all required insurance, has been included in this Proposal.

The undersigned waives any immunity granted under the State Industrial Insurance Law, RCW Title 51. This waiver has been specially negotiated by the parties, which is acknowledged by the undersigned in signing this Proposal.

By signing the proposal, the undersigned declares, under penalty of perjury under the laws of the United States and the State of Washington, that the following statements are true and correct:

1. That the undersigned person(s) or entity(ies) has(have) not, either directly or indirectly, entered into any agreement, participated in

PROPOSAL - Continued

any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the project for which this Bid is submitted.

2. That by signing the signature page of this Bid, I am deemed to have signed and to have agreed to the provisions of this declaration.

The undersigned agrees that the Owner is authorized to obtain information from all references included herein.

Very truly yours,

Quigg Bros., Inc.

Print Company Name

By: Matthew Zepeda

Print Name



Sign Name

Corp. Secretary

Title

January 14, 2016

Date

Amount of bid deposit: \$ Check No. ,

or bid bond in the amount of \$ 5% of the total bid amount

 , issued through Traveler's Casualty and Surety Co. of America
Name of Bank/Bonding Company

located at 1325 Fourth Ave, Suite 2100, Seattle, WA 98101
Mailing Address

206-343-2323
Telephone Number of Bank/Bonding Company

PROPOSAL BOND

KNOW ALL MEN BY THESE PRESENTS, That we Quigg Bros., Inc.

of Aberdeen, WA as principal, and the

Travelers Casualty and Surety Company of America

a corporation duly organized under the laws of the state of Connecticut,
and authorized to do business in the State of
Washington, as surety, are held and firmly bound unto the **NORTH BEACH WATER
DISTRICT** in the full and penal sum of five percent of the total amount of the bid proposal of
said principal for the work hereinafter described, for the payment of which, well and truly to be
made, we bind our heirs, executors, administrators and assigns, and successors and assigns,
firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith
submitting his or its sealed proposal for the following construction project, to wit:


WATER SUPPLY AND TREATMENT PROJECT

said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said proposal bid by said principal be accepted, and the
contract be awarded to said principal, and if said principal shall duly make and enter into and
execute said Contract and shall furnish bond as required by the **NORTH BEACH WATER
DISTRICT** within a period of 10 days from and after said award, exclusive of the day of such
award, then this obligation shall be null and void, otherwise it shall remain and be in full force
and effect.


IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be
signed and sealed this 7th day of January, 2016.

Quigg Bros., Inc.


(Principal)

Travelers Casualty and Surety Company of America

(Surety)


Regan Hupf - (Attorney-in-fact)



POWER OF ATTORNEY

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company

Attorney-In Fact No. 229644

Certificate No. 006212464

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Donald W. Bacic, Kathleen Maria Moss, Marilyn Larson, and Regan Hupf

of the City of Seattle, State of Washington, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.


IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 8th day of July, 2015.

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company



State of Connecticut
 City of Hartford ss.

By: 
 Robert L. Raney, Senior Vice President

On this the 8th day of July, 2015, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
 My Commission expires the 30th day of June, 2016.




 Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 7th day of January, 2016.


Kevin E. Hughes, Assistant Secretary



To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the above-named individuals and the details of the bond to which the power is attached.


ATTACHMENT 3

CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to federally assisted construction contracts and related subcontracts exceeding \$10,000 which are not exempt from the Equal Opportunity clause.)

The federally assisted construction contractor certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The federally assisted construction contractor certified, further that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that he will not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The federally assisted construction contractor agrees that a breach of this certification is a violation of the Equal Opportunity clause in this contract.

As used in this certification, the term "segregated facilities" means any waiting rooms, work area, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directive or area, in fact, segregated on the basis of race, creed, color, or national origin, because of habit, local custom, or otherwise. The federally assisted construction contractor agrees that (except where he has obtained identical certifications from proposed contractors for specific time periods) he will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity clause, and that he will retain such, certification in this file.

 1/14/16
Signature Date

Matthew Zepeda, Corp. Secretary
Name and title of signer (please type)

[THIS FORM SHALL BE COMPLETED IN FULL AND SUBMITTED WITH THE BID PROPOSAL]

**Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form**

This form is intended to capture the DBE¹ subcontractor's² description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractors bid or proposal package.

Subcontractor Name The Bag Lady, Inc.		Project Name Water Supply and Treatment	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact Steve Garland	
Address 11124 Valley Ave E, Puyallup, WA 98372			
Telephone No. 360-435-9150		Email Address baglady.steve@comcast.net	
Prime Contractor Name Quigg Bros., Inc.		Issuing/Funding Entity: Drinking Water State Revolving Fund	

Contract Item Number	Description of Work Submitted to the Prime Contractor Involving Construction, Services, Equipment or Supplies	Price of Work Submitted to the Prime Contractor
7 - Partial	Supply/Install Silt Fence	\$ 14,406.40
DBE Certified By: <input checked="" type="radio"/> DOT <input type="radio"/> SBA <input type="radio"/> Other: _____		Meets/ exceeds EPA certification standards? <input checked="" type="radio"/> YES <input type="radio"/> NO <input type="radio"/> Unknown

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.


² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.




OMB Control No: 2090-0030
Approved: 8/13/2013
Approval Expires: 8/31/2015

**Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Performance Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature 	Print Name Matthew Zepeda
Title Corp. Secretary	Date 1/14/2016

Subcontractor Signature 	Print Name STEVEN R. GARLAND
Title SR PROJECT ESTIMATOR	Date 1/14/16

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

Disadvantaged Business Enterprise (DBE) Program DBE Subcontractor Utilization Form

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBE¹ subcontractors² and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name Quigg Bros., Inc.		Project Name Water Supply & Treatment	
Bid/ Proposal No.	Assistance Agreement ID No. (if known)	Point of Contact Jack Ecklund	
Address PO Box 1707, Aberdeen, WA 98520			
Telephone No. 360-533-1530		Email Address jacke@quiggbros.com	
Issuing/Funding Entity: Drinking Water Revolving fund			

I have identified potential DBE certified subcontractors	<input checked="" type="radio"/> YES	<input type="radio"/> NO	
If yes, please complete the table below. If no, please explain:			
Subcontractor Name/ Company Name	Company Address/ Phone/ Email	Est. Dollar Amt	Currently DBE Certified?
The Bag Lady, Inc.	11124 Valley Ave E, Puyallup, WA 98372 253-435-9150 baglady.steve@comcast.net	\$ 14,406.40	Yes


Continue on back if needed

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.

² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

**Disadvantaged Business Enterprise (DBE) Program
DBE Subcontractor Utilization Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
	Matthew Zepeda
Title	Date
Corp. Secretary	1/14/2016

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

BIDDERS LIST

Per the Drinking Water State Revolving Fund Provisions and 40 CFR Part 33 Part 33.501, all bidders shall complete the form below with the requested information for all firms that bid or quote on subcontracts (including both DBE and non-DBE firms) for this project. The Bidders list shall be submitted with the bid proposal.

Name and Point of Contact	Mailing Address	Phone Number	Email Address	Item of Work Quoted	MBE/WBE (Y/N)
The Bag Lady, Inc.	11124 Valley Ave E	253-435-9150	baglady.steve@comcast.net	Silt Fence	Y
Steve Garland	Puyallup, WA 98372				
Hamer Electric, Inc.	126 Industrial Way	360-636-2227		Electrical	N
Greg Carroll	Longview, WA 98632				
Paul LaDue General Contracting	PO Box 1035 McCleary, WA 98577	360-495-4144		Fencing	N
Paul LaDue					
Sparrow Fence LLC	1424 Maple Dr	253-220-2669	leesparrowfence@gmail.com	Fencing	N
Lee Pohlman	Enumclaw, WA 98022				
Interstate Fence Co	11026 NE St Johns Rd Vancouver, WA 98686	360-882-9242		Fencing	N
Zochert Fence Co Inc.	8205 SE Gray St	503-774-4311	paulz@zochertfence.com	Fencing	N
Paul Zochert	Happy Valley, OR 97086				
Capital Heating & Cooling	PO Box 3387 Lacey, WA 98509	360-491-7450	cory@capitalheatingandcooling.com	Mechanical	N
Cory					
Sunset Air	5210 Lacey Blvd. SE	360-923-1244	rkk@sunsetair.com	Mechanical	N
Kevin King	Lacey, WA 98503				
Naselle Rock & Asphalt	PO Box 5 Naselle, WA 98638	360-484-3443		Asphalt paving	N
Northeast Electric	7004 Green Mtn Rd	360-225-7004	barrih@nellc.net	Wlectrical	N
Barri Halberg	Woodland, WA 98674				

BIDDERS LIST

Per the Drinking Water State Revolving Fund Provisions and 40 CFR Part 33 Part 33.501, all bidders shall complete the form below with the requested information for all firms that bid or quote on subcontracts (including both DBE and non-DBE firms) for this project. The Bidders list shall be submitted with the bid proposal.

[illegible]