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NORTH BEACH WATER DISTRICT 
PACIFIC COUNTY, WASHINGTON 

RESOLUTION NO. ______________ 

A RESOLUTION OF THE BOARD OF COMMISSIONERS OF NORTH BEACH WATER DISTRICT, 
PACIFIC COUNTY, WASHINGTON, APPROVING A CONTRACT WITH GRAY & OSBORNE, 
INC. FOR ENGINEERING OF THE DISTRICTS 2018 CAPITAL IMPROVEMENT PROJECTS 

WHEREAS, on December 18, 2017 at its regular meeting, the Board of 
Commissioners (Board) adopted its 2018 Operation Budget (Budget); and 

WHEREAS, the Budget included capital improvement projects that 
require engineering services; 

WHEREAS, Gray & Osborne, Inc., being familiar with the scope and 
intention of the District’s 2018 capital improvement projects, provided 
a detailed scope of work, proposal, and contract;  

NOW, THEREFORE, NORTH BEACH WATER DISTRICT BOARD OF COMMISSIONERS 
DOES HEREBY RESOLVE AS FOLLOWS.  

Section 1.  Approve the Contract by and between Gray & Osborne, 
Inc. and North Beach Water District, attached hereto and incorporated 
herein as Exhibit A. 

Section 2.  North Beach Water District’s General Manager is hereby 
authorized and directed to do any and all things and to execute and 
deliver any and all documents which may be required or advisable in order 
to consummate the above referenced Contract. 

ADOPTED by the Board of Commissioners on North Beach Water 
District, Pacific County, Washington at its special meeting held on 
the 18th day of December, 2017.

______________________________ 
Brian Sheldon, Commissioner  
Position #1    

______________________________ 
Gwen Brake, Commissioner  
Position #2

 

______________________________ 
Glenn Ripley, Commissioner  
Position #3 
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EXHIBIT “A”

SCOPE OF WORK

NORTH BEACH WATER DISTRICT
2018 CAPITAL IMPROVEMENT PROJECTS

PROJECT OVERVIEW

The North Beach Water District (NBWD) would like to complete two capital
improvement projects at the North Wellfield and South Wellfield sites:

South Wellfield Treatment Building Expansion

NBWD would like to expand the south wellfield treatment building to provide coverage
for their carbon filtration system and provide additional equipment or vehicle storage.
The expansion would consist of constructing an approximately 900 square foot structure
adjacent and to the south of the existing South Wellfield Treatment Building.  The
building extension would be similar in construction to the existing building.  It is
anticipated that the south wall of the existing building can be raised to meet the underside
of the new taller roof and that a portion of the existing slab can be saw cut and removed
to accommodate a thickened edge footing for the new structure.   The design work will
not include electrical design. Gray & Osborne proposes to provide the following
engineering services to assist the NBWD with completion of this project.

North Wellfield Booster Pump Station Replacement

NBWD owns and operates a booster pump station that supplies water to the distribution
system from the North Wellfield storage tanks.  The distribution system is a “closed
zone” so booster pump(s) must run continuously to maintain pressure in the system.  The
existing booster pump station consists of eight close-coupled, constant-speed, end-suction
centrifugal pumps.  Booster pumps are called to run by the programmable logic controller
(PLC) to maintain a target distribution system pressure.  We understand that NBWD
would like to consider options for replacing the existing constant-speed booster pumps
with four variable speed booster pumps.

Gray & Osborne proposes to provide the following engineering services to assist the
NBWD with completion of this project.

Task 1 – South Wellfield Treatment Building Expansion

1. Provide Project Management

Provide project management services during the design of the South Wellfield
Treatment Building Expansion.  This task will include coordinating and managing
the schedule and budget for the project team.


































